MINISTRY OF DEFENCE AND VETERANS AFFAIRS

SELECTION OF APPROVED ANNUAL CONTRACTORS
FOR THE PROVISION OF
MAINTENANCE, RENOVATIONS, REPAIRS AND
MINOR NEW WORKS ON LOW TENSION INSTALLATIONS
FOR
MINISTRY OF DEFENCE AND VETERANS AFFAIRS
BUILDINGS
FOR THE PERIOD OF THREE (03) YEARS
IN THE KUNENE REGION

VOLUME 1 of 2
Comprising
INSTRUCTIONS TO BIDDERS
GENERAL CONDITIONS OF CONTRACT
SPECIAL CONDITIONS OF CONTRACT

Procurement Reference No: W/ONB/08-02/2025

NAME OF BIDDER: ...

CHECK LIST OF INFORMATION AND DOCUMENTS TO BE
SUBMITTED WITH THIS BID

THE FOLLOWING CHECK LIST IS PROVIDED TO ASSIST BIDDERS IN COMPLETING THIS BID.
IT IS REMAINS THE RESPONSIBILITY OF THE BIDDER TO ENSURE THAT ALL INFORMATION
AND DOCUMENTS REQUIRED ARE FULLY COMPLETED AND SUBMITTED WITH THIS BID

NOTE THE FOLLOWING:
1 To be completed in BLACK INK only
2 ALL pages to be initialled at the BOTTOM RIGHT HAND CORNER
3 Name of Bidder on the Front Cover
4 ALL Corrections are to be properly done and initialled. NO Tippex is to be used.
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Description

Attached
Yes (Y)
/' No (N)

Valid certified copy by the Namibian Police / Commissioner of Oaths of the Company
Registration Certificate or Certificate of Registration of Defensive Name as applicable issued
by the Ministry of Industrialisation, Trade and SME Development

Valid original Good Standing Tax Certificate from NAMRA, Ministry of Finance

Valid original Good Standing Certificate issued by the Social Security Commission

Valid certified copy by the Namibian Police/ Commissioner of Oaths of Affirmative Action
Compliance Certificate or in its absence, proof from the Employment Equity Commissioner
that the Bidder is not a relevant employer, or exemption issued in terms of Section 42 of the
Affirmative Action Act of 1998

Valid certified copy by the Namibian Police/ Commissioner of Oaths of an SME Certificate
indicating the status of the bidder from the Ministry of Industrialisation, Trade and SME
Development

Certified copies of Identification Documents (IDs) of the shareholders, directors and / or
members of the bid entity as certified by the Namibian Police / Commissioner of Oaths

Director's Resolution stating the Authority to sign the Expression of Interest Bid Submission
in the case of a Company or a Close Corporation if applicable

Bid Submission Letter

Signed Bid Securing Declaration

Signed undertaking on the part of the Bidder that the salaries and wages payable to its
personnel in respect of this Bid and in the event that it is awarded any projects in connection
herewith, are compliant to the relevant Labour laws

Full name and details of Bidder
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Letter of Invitation

Procurement Reference No: W/ONB/08-02/2025
Dear Madam/Sir,

SELECTION OF APPROVED ANNUAL CONTRACTORS FOR THE PROVISION OF
MAINTENANCE, RENOVATIONS, REPAIRS AND

MINOR NEW WORKS ON LOW TENSION INSTALLATIONS

FOR MINISTRY OF DEFENCE AND VETERANS AFFAIRS BUILDINGS FOR THE
PERIOD OF THREE (03) YEARS IN THE KUNENE REGION

The Ministry of Defence and Veterans Affairs invites technical bids from suitably
experienced contractors for selection as an Approved Contractor for the Works
described herein as may be applicable.

1. Volume 2 of this Bid Document contains the Schedules of Rates offered by the
Ministry of Defence and Veterans Affairs for works to be executed in terms of;

a) Maintenance, Renovations and Repairs
b) New Works

2. The selection and appointment of contractors will be made by the Ministry of
Defence and Veterans Affairs in terms of fair distribution on the roster basis as
detailed in the document.

3. Any resulting contract shall be subject to the terms and conditions referred to in
the document.
4. Queries, if any, should be addressed to:
The Executive Director
Ministry of Defence and Veterans Affairs
Private Bag 13307
Windhoek
Ms Annely Haiphene
Tel: 061 — 2049111
Email: ed@namdefence.org

Please prepare and submit your bid in accordance with the instructions given or inform
the undersigned if you will not be submitting a bid.

Yours faithfully,

Ms Annely Haiphene: Executive Director
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SECTION |: INSTRUCTIONS TO BIDDERS

1. Rights of Public Entity

The Ministry of Defence and Veterans Affairs reserves the right to accept or reject
any bid or to cancel the bidding process and reject all bids at any time prior to
contract award, without thereby incurring any liability to the Bidders.

2. Preparation of Bids

You are requested to submit your Technical Bids for the works described herein,
in order to be selected as an Approved Contractor by completing, signing and
returning:

(@  Volume 1 and Volume 2; and

(b)  All attachments as required to validate and to be responsive to this
Technical Bid Submission

The Bidder is advised to carefully read the complete Instruction to Bidders,
including the Special Conditions of Contract and to examine the Rates being
offered in Volume 2, before preparing and submitting the Technical Bid
Submission. The standard forms in this document may be retyped for
completion, however the Bidder is responsible for their accurate reproduction.

3. Validity of Bids

The Bid shall be valid for one hundred and eighty (180) days after the deadline
set for the submission of the bid; the deadline being counted as day one of the
validity period.

4. Acceptance of Bids

The Ministry of Defence and Veterans Affairs which this Bid is addressed does
not bind itself to accept any bid submitted.

Successful Bidders will be notified in writing of the acceptance of their Bid. The
acceptance of this Bid shall, upon allocation of work, constitute a valid contract
with the Ministry of Defence and Veterans Affairs.

5. Eligibility Criteria
The Bidder must submit the following MANDATORY documents with their bid:

a) a valid certified copy by the Namibian Police / Commissioner of Oaths of
the Company Registration Certificate or Certificate of Registration of
Defensive Name as applicable issued by the Ministry of Industrialisation,
Trade and SME development;

b) a valid original Good Standing Tax Certificate from NAMRA, Ministry of
Finance;
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C) a valid original Good Standing Certificate issued by the Social Security
Commission;

d) a valid certified copy by the Namibian Police / Commissioner of Oaths of
Affirmative Action Compliance Certificate or in its absence, proof from the
Employment Equity Commissioner that the Bidder is not a relevant
employer, or exemption issued in terms of Section 42 of the Affirmative
Action Act of 1998;

e) a valid certified copy by the Namibian Police / Commissioner of Oaths of
an SME Certificate indicating the status of the bidder from the Ministry of
Industrialisation, Trade and SME development

f) certified copies of Identification Documents (IDs) of the shareholders,
directors and / or members of the bid entity as certified by the Namibian
Police / Commissioner of Oaths

9) Director's Resolution stating the Authority to sign the Expression of
Interest Bid Submission in the case of a Company or a Close Corporation
if applicable

h) a signed Bid-securing Declaration.

) an undertaking on the part of the Bidder that the salaries and wages
payable to its personnel in respect of this Technical Bid and in the event
that it is awarded any projects in connection herewith, are compliant to the
relevant Labour laws.

Bid Security/Bid Securing Declaration

Bidders are required to subscribe to a Bid Securing Declaration for this
procurement process.

Sealing and Marking of Bids

Bids must be submitted and sealed in a single envelope, clearly marked with the
Procurement Reference Number, addressed to the Ministry of Defence and
Veterans Affairs, with the Bidder's name at the back of the envelope.

Submission of Bids

Bidders may either submit their bids by mail, courier or by hand. Bids must be
submitted and delivered to the address indicated herein or as advertised on or
before the date and time stipulated in accordance with the advertised
stipulations.

Late bids shall be disqualified and will not be considered.

Bids received by e-mail will not be considered.

The submitted bids shall comply with the following:
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b)

d)

f)

g)

All the required information is to be filled in and completed using BLACK INK
only. No pencil, Tippex or other types of correcting fluids and substances to
make a correction will be permitted. Failure to adhere to this condition will
result in the DISQUALIFICATION of the submitted bid.

Both Volumes 1 and 2 must be submitted on or before the closing date
of the bid in a single sealed envelope.

Volume 1 states the percentages applicable for the Preliminaries costs and
District Factors and Volume 2 states the unit rates that the Government is
offering to pay for work to be executed under this Bid. Bidders therefore do
NOT have to price these Volumes, but only need to indicate their willingness
to provide maintenance, renovations, repairs and minor new works against
these offered unit rates and percentages.

All pages of this Bid Document reflecting information provided or
required, must be initialled and where requested with full signatures
and shall be signed by a person who is authorised to sign on behalf of
the Bidder. Failure to initial and/ or sign will result in the Bidder being
disqualified.

The bidder must make his own copies of Volumes 1 and 2 before
submitting his/her bid.

Only one bid is to be submitted. Bidders shall not be permitted to submit bids
in more than one name to obtain additional work. This practice is not
acceptable and will lead to the automatic disqualification of all the bids
submitted by such persons. This also applies in instances where the directors
and principals are members of more than one bidding company.

Therefore, if an individual is a member or director or partner in more than one
bidding company, then the bid must be submitted for only one of those
construction companies, otherwise ALL of them will be disqualified.

Bidders are not permitted to make any alterations or amendments to any
Conditions, Descriptions, Unit rates, Percentages or qualify their Bid in any
manner whatsoever, as this will result in disqualification. Any amendment
or correction in the bid document, regarding the information provided by the
bidder, must be done by:

I. deleting the incorrect information or data by crossing it through with
a single line,

ii. writing the correct information or data just above the incorrect one,
and

iii. initialling the correction (all signatories to the Bid must initial)
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10.

11.

Removed or Old Materials remain the Property of the Ministry of Defence
and Veterans Affairs

All removed or replaced materials, spares; pieces of equipment, whether
complete or disassembled, remain the property of the Ministry of Defence and
Veterans Affairs and must be handed over to the ‘Accounting Officer’ who will
dispose of them according to Treasury Instructions.

Signing Powers

If the Bidder is a company, close corporation or other legal person, then such
company, close corporation or legal person shall provide an extract of the
minutes, recording a resolution duly passed by its board of directors, authorising
the signing of this Bid and other contracts awarded in terms of this Bid by their
nominee

Value Added Tax

All the rates, amounts and percentages stated and included in the schedule of
rates are inclusive of Value Added Tax (VAT) at the rate of 15%.

However, in order for the Contractor to be paid the VAT, the contracting firm
MUST be registered as a VAT vendor with NAMRA and MUST be in possession
of a valid VAT Registration Number issued by NAMRA.

Upon the allocation of work by the Ministry of Defence and Veterans Affairs making
use of this bid, the Contractor must submit a copy of their VAT Registration
Certificate or Notification with their VAT Registration Number clearly indicated
BEFORE any payments will be made to the Contractor executing the allocated
work.

If a Contractor fails within 7 days to submit the VAT Registration Certificate or
Notification referred to above, after having been requested to do so, OR is not
registered as a VAT Vendor in terms of the VAT Act No 10 of 2000, then the VAT
portion of the average labour component of the rates, amounts and percentages
will be deducted or omitted from any payment due to the Contractor. This will
be done by dividing the amount calculated for work done (that is inclusive
of VAT), by 1.06 to arrive at an amount that excludes VAT from the Labour
component only.

This will be the default situation regarding payments in respect of all Works or
Projects. The VAT amount will therefore be reflected separately on the Purchase
Order together with the VAT Registration No.
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12.

13.

Adjustment of Rates (Escalation)

All rates, amounts and sums provided in this document are fixed and valid
for the twelve-month period. The rates will be escalated for the second year
at a rate of 6% per annum and at a further rate of 6% per annum for the
third year.

The Ministry of Defence and Veterans Affairs will not entertain nor pay any claims
for increases in the cost materials and / or labour other than as provided for
herein.

The percentage adjustment will only be applicable to the provided unit rates and
labour rates at bid stage and is NOT applicable to district factors, preliminary
factors and non-scheduled materials.

Any work authorised, ordered or commenced, but not yet completed during the
year in which the purchase order was issued will be paid for at the provided rates
of that particular year and no adjustment will be applicable on any work done on
said purchase order during the following year.

Prices and Currency of Payment

Prices for the execution of works shall be fixed in Namibian Dollars as quoted.

The stated unit rates cover all costs of labour, transport, materials, equipment,
overheads, profits and all associated costs for performing the works, and shall
include all duties. The whole cost of performing the works shall be included in
the items stated, and the cost of any incidental works shall be deemed to be
included in the prices quoted.
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14. Calculation of Contract Sums or Final Contract Values

10

METHOD A :
ONLY TO BE USED WHERE THE CONTRACTOR IS
NOT REGISTERED FOR VAT
1 Value of ALL work measured in accordance
with and at the rates contained in the Schedule NS
of Rates
2 ADD : Value of Non-Scheduled Labour Cost
in accordance with and at the rates contained
in the Schedule of Rates NS €L
3 ADD : Value of Non-Scheduled Materials Cost
as per Invoiced Cost inclusive of VAT NS ‘M’
4 Sub-Total A (‘V+L +'M) N$ A
5 ADD : District Factor (‘A’ x %) N$ ‘DF
6 Sub-Total B (‘A’ + ‘DF’) N$ ‘B’
7 ADD : Preliminaries (‘B’ x %) N P
8 Sub-Total C (‘B’+P) N$ ‘C
9 ADD : Selected Sub-Contractors inclusive of
VAT (if applicable) with profit and attendance N$ ‘S
mark-up added
10 Total Contract Sum of Final Contract Value
(‘C+'S) N$ TCV
inclusive of VAT (VAT TO BE DEDUCTED)
11 CONTRACT VALUE or FINAL CONTRACT N$ ‘NCV’
EXCLUDING VAT (‘TCV’/1.06)
11 TOTAL CONTRACT SUM OR FINAL N$ ‘TCV’
CONTRACT VALUE (‘D’ +°S’)
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METHOD B:
ONLY TO BE USED WHERE THE CONTRACTOR IS

REGISTERED FOR VAT AND HAS SUBMITTED PROOF OF HIS /

HER VAT REGISTRATION NUMBER

1 Value of ALL work measured in accordance

with and at the rates contained in the - ng
Schedule of Rates
2 ADD : Value of Non-Scheduled Labour Cost
in accordance with and at the rates contained
in the Schedule of Rates = N$ €L
3 ADD : Value of Non-Scheduled Materials Cost
as per Invoiced Cost inclusive of VAT = N$ ‘M
4 Sub-Total A (‘V+L +'M) = N$ A
5 ADD : District Factor (‘A’ x %) = N$ DF
6 Sub-Total B (‘A’ + ‘DF’) = N$ ‘B’
7 ADD : Preliminaries (‘B’ x %) = N$ P
8 Sub-Total C (‘B’+P) = N$ ‘C’
9 ADD : Selected Sub-Contractors inclusive of
VAT (if applicable) with profit and attendance - Ng ‘g
mark-up added
10 TOTAL CONTRACT SUM OR FINAL = N$% ‘TCV’
CONTRACT VALUE (‘C’ +°S’)
inclusive of VAT
11 CONTRACT VALUE or FINAL CONTRACT
EXCLUDING VAT (‘TCV’/1.15) = N$ ‘NCV’
12 ADD: VAT @15% (‘NCV’x.15) = N$ VAT
13 TOTAL CONTRACT SUM OR FINAL
CONTRACT VALUE (‘NCV’ + ‘VAT’) = N$ “TCV’
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15.

Examples of Payment Certificates

12

Certificate No 1

Certificate No 2

Certificate No 3

Certificate No 4

(Practical (Final) (Release of
Completi | all Retention)
on)
Contract Sum incl. VAT 880,000.00 880,000.00 880,000.00 880,000.00
Less : Contingency 80,000.00 80,000.00 80,000.00 80,000.00
Add / Omit Variations 0 0 0 0
CONTRACT SUM 800,000.00 800,000.00 800,000.00 800,000.00
NETT CONTRACT
SUM (excluding VAT) 695,652.17 695,652.17 695,652.17 695,652.17
VAT @ 15% 104,347.83 104,347.83 104,347.83 104,347.83
Certificate No 1 Certificate No 2 Certificate No 3 Certificate No 4
(Practical (Final) (Release of
Completion) all Retention)
Total Amount Valued to 100,000.00 350,000.00 800,000.00 800,000.00
Date including VAT
Nett Amount Valued to 86,956.52 304,347.83 695,652.17 695,652.17
Date excluding VAT
(previous amount divided
by 1.15)
LESS : Retention (10%) 8,695.65 |(10%) 30,434..78 (5%) 34,782.61 0
NETT AMOUNT
VALUED 78,260.87 273,913.05 660,869.56 695,652.17
LESS Previous 0 78,260.87 273,913.05 660,869.56
Payments
AMOUNT OF THIS 78,260.87 195,652.18 386,956.51 34,782.61
CERTIFICATE
ADD : VAT —if applicable
AND only if registered (A) (B) 29,347.83 (C) 58,043.48 | (D)  5,217.39
for VAT 11,739.13
TOTAL AMOUNT DUE 90,000.00 225,000.01 444,999.99 40,000.00

IMPORTANT NOTES REGARDING THE ABOVE:

In the above example, the Nett Amount Valued to Date has the VAT deducted. This is
done by dividing the Total Amount Valued by a factor of 1.15 — for Contractors registered

for VAT

In the above example, the total of A, B, C and D must equal the total of the VAT calculated

(N$ 104,000.00)

VAT must ONLY be included IF the Contractor is registered for VAT with NAMRA.
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SECTION Il: BID SUBMISSION FORM
(to be completed by Bidders)

Procurement Reference Number: | ceeeeeeriinneeeeens

SELECTION OF APPROVED ANNUAL CONTRACTORS FOR THE PROVISION OF
MAINTENANCE, RENOVATIONS, REPAIRS AND

MINOR NEW WORKS ON LOW TENSION INSTALLATIONS

FOR MINISTRY OF DEFENCE AND VETERANS AFFAIRS FOR THE PERIOD OF
THREE (03) YEARS IN THE KUNENE REGION

We, the undersigned, hereby offer and agree to provide all labour, transport, material,
workmanship, machinery and everything that may be necessary for the completion of the work
and service required in strict accordance with the pre — determined Schedules of Rates and
Percentages provided in Volumes 1 and 2 of this Bid Document to the entire satisfaction of the
Ministry of Defence and Veterans Affairs for the Maintenance, Renovations, Repairs and Minor
New Works for Ministry of Defence and Veterans Affairs.

We agree and confirm that the Instructions to Bidders, General Conditions of Contract, Special
Conditions of Contract and all other supplementary general conditions and general provisions
are accepted by us.

We accept and acknowledge that the acceptance of this Bid constitutes a legal and binding
contract upon the allocation and award of any work by the Ministry of Defence and Veterans
Affairs to myself / ourselves.

We confirm that we are eligible to participate in this Bid and meet the eligibility criteria specified
in Section 1: Instructions to Bidders

We undertake to abide by the Conduct of Bidders and Suppliers as provided under the Public
Procurement Act during the procurement process and the execution of any resulting contract.

We have read and understood the content of the Bid Securing Declaration (BSD) attached
hereto and subscribe fully to the terms and conditions contained therein. We further understand
that this subscription could lead to disqualification on the grounds mentioned in the BSD.

The validity period of our Bid shall be one hundred and eighty (180) days after the deadline set
for the submission of the bid, the deadline being counted as day one of the validity period.

We confirm that the prices quoted in the Volume 2 Schedule of Rates are fixed and firm and
will not be subject to revision or variation, except as provided for herein.

Bid Submission Authorised by:

Name of Bidder Company’s Address and seal

Contact Person

Name of Person Authorising the Bid: Position: Signature:

Date Phone No./E-maiil
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BID SECURING DECLARATION
(Section 45 of Act) (Regulation 37(1) (b) and 37(5))

It is mandatory for the Bid Securing Declaration to be on the Bidder’s letterhead with the
wording as prescribed hereunder

I/We accept that under section 45 of the Act, I/we may be suspended or disqualified in the event
of

(@ a modification or withdrawal of a bid after the deadline for submission of bids
during the period of validity;

(b) refusal by a bidder to accept a correction of an error appearing on the face of a
bid;

(c) failure to sign a procurement contract in accordance with the terms and
conditions set forth in the bidding document, should l/we be a successful bidder;
or

(d) failure to provide security for the performance of the procurement contract if
required to do so by the bidding document.

I/We understand this bid securing declaration ceases to be valid if | / we are not
successful.

[insert signature of person whose name and capacity are shown]

Capacity of:

[indicate legal capacity of person(s) signing the Bid Securing Declaration]

[ E= 10 0 TP PT PP
[insert complete name of person signing the Bid Securing Declaration]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on day of

Signature
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Republic of Namibia

Ministry of Labour, Industrial Relations and Employment Creation

Written undertaking in terms of section 138 of the Labour Act, 2015 and section
50(2)(D) of the Public Procurement Act, 2015

1. EMPLOYER’S (BIDDER’S) DETAILS

Company Trade Name: ... e,
Registration Number . ..,
VAt NUMDD B e
INAUSHIY SO O .
Place Of BUSINESS: . ...
Physical AdAress: ..o
Tel No. PP
FaX N O e
Email Address:
POStal AdrESS: o

Full name of Owner/Accounting Officer: ..o,
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2. PROCUREMENT DETAILS

Procurement Reference NO: ..cvvvveveeieinvinnnns

Procurement Description: SELECTION OF APPROVED ANNUAL CONTRACTORS
FOR THE PROVISION OF MAINTENANCE, RENOVATIONS, REPAIRS AND

MINOR NEW WORKS ON LOW TENSION INSTALLATIONS

FOR MINISTRY OF DEFENCE AND VETERANS AFFAIRS BUILDINGS FOR THE
PERIOD OF THREE (03) YEARS IN THE KUNENE REGION

Location where work will be done, good/services will be delivered:

Work to be carried out will be required at Ministry of Defence and Veterans Affairs
facilities within the Main centre and Constituency Areas stated hereunder.

KUNENE Area Constituencies
REGION No
Main Centre 1 Opuwo (Urban)
Other Areas 2 Opuwo (Rural)

3 Sesfontein

4 Khorixas

5 Kamanjab

3. UNDERTAKING
L [insert full name], owner/representative

Of e [insert full name of company]

hereby undertake in writing that my company will at all relevant times comply fully with
the relevant provisions of the Labour Act and the Terms and Conditions of Collective

Agreements as applicable.

| am fully aware that failure to abide to such shall lead to the action as stipulated in
section 138 of the labour Act, 2015, which includes but is not limited to the cancellation
of the contract/licence/grant/permit or concession.

Signature: .......ccoeviiiiiiie (DL | (=
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SECTION lll: BIDDER DETAILS

Procurement Reference Number: coceevvviviviieeniinnees

This must be fully completed by the Bidder

1

Basic Bidder Details

17

Registered Name  of
Bidder

Physical Address

Postal Address

Telephone  No. and
Dialling Code

Fax No. and Dialling Code

Cell phone No.

E-Mail Address

VAT Registration No.

Name of Contact Person

Cell phone No.

Home Base Details
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The Home Base or Branch Office must be in the region for which this bid is
being submitted and must be the place from which the bidder conducts his

normal business in the reqgion.

The bidder must state below the Home Base or Branch Office applicable to
the region AND provide the relevant information and contact numbers. Failure

to do so WILL DISQUALIFY the Bid submitted.

HOME BASE OR BRANCH OFFICE (MUST BE COMPLETED)

Name of Constituency or
Place in which the Home
Base or Branch Office is
located

Physical Address

Postal Address

Telephone No. and
Dialling Code

Fax No. and Dialling Code

Cell phone No.

District Factors
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This bid is applicable to buildings and related infrastructure of the Ministry of
Defence and Veterans Affairs within the area served by them.

Unit prices provided in the Schedule of Rates in Volume 2 of this bid document
therefore cater for work to be carried out within the Main Centre and
Constituency Areas stated hereunder.

An additional percentage will apply from the main centre in the region
(0%) to the various Constituency Areas as indicated underneath in the
table, from where work is to be attended to.

Contractors must clearly indicate Yes (Y) or No (N) in the column
provided, to indicate their acceptance of these percentages and their
willingness to render maintenance services in these areas.

KUNENE Area | Constituencies Tendered | % to be applied
REGION No for away from the
Y or N Main Centre

Main Centre 1 Opuwo (Urban) 0%
Other Areas 2 Opuwo (Rural) 7%

3 Sesfontein 3%

4 Khorixas 4%

5 Kamanjab 4%

6 Outjo 0%

7 Epupa 8%

4 Schedule of Experience
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DETAILS OF COMPLETED PROJECTS OF SIMILAR NATURE DURING THE PAST 5 YEARS
FOR THE MINISTRY OF DEFENCE AND VETERANS AFFAIRS

Project 1

Project 2

Project 3

Project name

Place

Contract Amount

Contract period

Contact Person &
Tel

Completion date

Project 4

Project 5

Project 6

Project name

Place

Contract Amount

Contract period

Contact Person &
Tel

Completion date

DETAILS OF CURRENT WORK OF PROJECTS OF A SIMILAR NATURE FOR THE

MINISTRY OF DEFENCE AND VETERANS AFFAIRS

Project 1

Project 2

Project 3

Project name
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Place

Contract Amount

Contract period

Contact Person &
Tel

Completion date

Project 4 Project 5 Project 6

Project name

Place

Contract Amount

Contract period

Contact Person &
Tel

Completion date

SECTION IV : EMPLOYER’S REQUIREMENTS

A. SCOPE OF WORKS AND SPECIFICATIONS

1 Scope of Contract

The following is a list of typical buildings to which this bid is applicable, but not
limited to:
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a) Administrative Buildings,

b) Educational and/ or training facilities,

C) General office buildings, lecture halls, recreational halls, libraries,
dining rooms, kitchens, workshops, etc.

d) Clinics, sickbays, etc.

e) Training Facilities, etc.

f) Staff housing and flats

s)] Vehicle and Equipment Maintenance Workshops

h) Fuel Depots

)] Aircraft Hangers, etc.

Limitation of Values

The maximum permissible value of any work executed in terms of this bid is
set as follows:

A maximum of N$ 750,000.00 per project or group of buildings on any one site
or erf inclusive of all new works, renovations, repairs, etc.

Notwithstanding the above, the value of non-scheduled items may not exceed
the value of scheduled items. Exemption from the above may only be granted by
the Accounting Officer after a fully motivated written request submitted by the
Procurement Committee.

Allocation of Work

The Ministry of Defence and Veterans Affairs places a high value on the
quality of work and the ability of the Contractor to immediately attend to the work
requested.

The selection and appointment of contractors will be made by the Ministry of
Defence and Veterans Affairs in terms of the following procedures as far as
practically possible, but may deviate where special or unusual circumstances
dictate:

e The Ministry of Defence and Veterans Affairs has entered the unit rates
into a Computer Aided Programme to calculate cost for each individual
project.

e All approved bidders will participate equally on a roster basis based on
these unified rates for the execution works on this bid.

A SEPARATE roster will be used for EMERGENCY AND URGENT Repairs and
a SEPARATE roster for Normal Repairs and Renovations and Minor New Works.

The fair distribution of projects on the roster basis will be done as follows:

a) Once a project has been identified, Bills of Quantities will be drawn up for
all items to be attended to and then entered into the computer programme.
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The programme automatically calculates the cost of this individual project,
which will be equal for all approved contractors due to the uniform unit
rates and percentages provided. It therefore does not matter which
contractor will be executing the work, the client will pay the same project
cost. All approved contractors will receive projects on a roster basis based
on their capacity and availability at the time where possible. Once an
approved contractor has received a project, he will not be considered for
another project until all the approved contractors for that specific region
have received at least one project. The Ministry of Defence and
Veterans Affairs will keep a roster to ensure that fair distribution is
applied. The criteria of fair distribution will be that the monetary values of
the total projects received by approved contractors, be equal, as far as
practically possible.

Projects offered to a Contractor, but rejected by them as they either do
not have the capacity at the time, or because they are not interested in
the particular job, will still be considered as an allocation and will form part
of the monetary value reflected in the fair distribution. This provision is
necessary to prevent a situation where contractors opt to choose projects
only of their liking or refuse to attend to certain jobs given to them.

A contractor shall be excluded from future allocations if:
I the contractor has failed to perform, or

il. the contractor has failed to complete the works on time, or
iii. the quality of the work is exceptionally poor, or

V. the contractor fails to remedy and attend to defects within the
defects liability period, or

V. the contractor installs inferior products or materials

Vi. the contractor is repeatedly unreachable (i.e. does not respond

to faxes, telephone calls, e-mails or registered mail)

This provision is only applicable for the validity period of this bid.

Notwithstanding the above, the Ministry of Defence and Veterans Affairs
reserves the right to allocate work to any Contractor who has been
accepted in terms of this bid.

Schedule of Rates

The Schedule of Rates provides rates and percentages as contained in the
separate Volume 2.

The bidder is required to check the numbers of the pages and should any be
found to be missing or in duplicate, or the figure or typing indistinct, or there be
any doubt or obscurity as to the meaning of any particulars or descriptions, the
Bidder must inform the Ministry of Defence and Veterans Affairs at once and
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have the same rectified or explained as the case may be. No claim whatsoever
will be afterwards admitted due to the Bidder having failed to comply with any of
the abovementioned conditions.

No alterations, erasures, omissions or additions are to be made in the text or the
conditions of these schedules of rates, and should any such alteration,
amendment, note or addition be made, the same will not be recognized, but the
reading of these schedules of rates provided by the Ministry of Defence and
Veterans Affairs will be adhered to.

Separate Bills of Quantities per project based on the unit rates and percentages
provided in this schedule of rates will be prepared against quantities for each
project identified by the Ministry of Defence and Veterans Affairs.

Trade Names

Bidders are advised that the unit rates for articles described by trade names or
catalogue references are based on the type and manufacturer specified in these
schedules of rates.

Where articles other than that of the manufacturer specified are used, such
articles shall be of an equal or approved quality and an adjustment of the prices
will be considered as a non-scheduled item. Substitution is however subject to
the approval of the Ministry of Defence and Veterans Affairs.

Specifications

The Specification applicable to this Bid shall be the Model Preambles for Trades
(2017 Edition), as recommended and published by the Association of South
African Quantity Surveyors and must be read in conjunction with and shall apply
to all items in the Schedule of Rates.

The Model Preambles for Trades (2017 Edition) is not included herein, but is
available for purchase from the Institute of Namibian Quantity Surveyors.
Bidders are strongly recommended to make careful reference to this document
for the full intent and meaning.

Additional ‘Supplementary Preambles’ or ‘Notes’ may have been included within
the Schedules of Rates. Where these differ or are at variance with the Model
Preambles for Trades (2017 Edition), the Supplementary Preambles and / or
Notes shall take precedence and shall apply to this bid.

Paragraphs (b) and (c) on page 1 of the Model Preambles for Trades (2017
Edition), is not applicable to this bid. The General Conditions of Contract and
Special Conditions of Contract and other general provisions as contained herein
shall apply.

Relevant Acts, Regulations and Standards

All work and materials shall comply with the terms, provisions and specifications
of the latest amendment or edition of the following:
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a. Regulations relating to the Health and Safety of Employees at Work
made under the Labour Act of 2007 (Act 11 of 2007).

b. Code of Practice for the Wiring of Premises, SANS 0142

C. The relevant SANS, BSS and / or IBC standards and specifications
referred to herein.

Method of Measurement

Unless otherwise stated or where it is clear from the descriptions of the items,
these Schedule of Rates have been compiled in accordance with the Standard
System of Measuring Builder's Work (7! Edition), and any amendments thereto,
as published by the Association of South African Quantity Surveyors. Copies of
this document are available for purchase form the Institute of Namibian Quantity
Surveyors.

Certain minor changes may have been to the above method of measurement
and these changes are clearly identifiable by the descriptions of work.

The decision of the Ministry of Defence and Veterans Affairs as to the
interpretation or meaning of any requirement regarding the quality or quantity of
materials or work to be done shall be final and binding.

Purchase Orders/Job Cards

Notwithstanding that NO formal written contract is entered into between the
Ministry of Defence and Veterans Affairs and the Contractor, the acceptance
of this Technical Bid submitted by the Bidder, shall upon the issue of a valid
Purchase Order/Job Card to the Bidder, constitute a legal and binding contract
between the parties and such contract shall be subject to all the conditions as
stipulated in these Bid Documents. The Purchase Order/Job Card therefore
serves as confirmation of the contract for the individual projects.
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Any resulting contract shall be assigned by means of a Purchase Order/Letter of
Acceptance and shall be subject to the General Conditions of Contract (GCC) for the
Procurement of Goods (Ref. ............ ) except where modified by the Special Conditions

below
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General Conditions of Contract

A. General

1. Definitions

1.1 Boldface type is used to identify defined terms.

(@)

(b)

()

(d)

(€)

(f)

(9)

(h)

(i)

@)

(k)

()

The Accepted Contract Amount means the amount
accepted in the Notification of award for the
execution and completion of the Works and the
remedying of any defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing,
and commissioning of the Works in a lump sum
contract. It includes a lump sum price for each
activity.

The Adjudicator is the person appointed jointly by
the Employer and the Contractor to resolve
disputes in the first instance, as provided for in
GCC 23.

Bill of Quantities means the priced and completed
Bill of Quantities forming part of the Purchase
Order.

Compensation Events are those defined in GCC
Clause 41 hereunder.

The Completion Date is the date of completion of
the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Employer
and the Contractor to execute, complete, and
maintain the Works. It consists of the documents
listed in GCC Sub-Clause 2.3 below.

The Contractor is the party whose Bid to carry out
the Works has been accepted by the Employer.

The Contractor's Bid is the completed bidding
document submitted by the Contractor to the
Employer.

The Contract Price is the Accepted Contract
Amount stated in the Notification of award and
thereafter as adjusted in accordance with the
Contract.

Days are calendar days; months are calendar
months unless otherwise stated.

Dayworks are varied work inputs subject to
payment on a time basis for the Contractor's
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(m)

(n)

(0)

(p)

(@)

(r)

(s)

(t)

(u)

v)

(w)

(x)

employees and Equipment, in addition to payments
for associated Materials and Plant.

A Defect is any part of the Works not completed in
accordance with the Contract.

The Defects Liability Certificate is the certificate
issued by Project Manager upon correction of
defects by the Contractor.

The Defects Liability Period is the period named in
the SCC pursuant to Sub-Clause 33.1 and
calculated from the Completion Date.

Adjudicator means the single person appointed
under Clause 23.

Drawings means the drawings of the Works, as
included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the
Employer in accordance with the Contract, include
calculations and other information provided or
approved by the Project Manager for the execution
of the Contract.

The Employer is the party who employs the
Contractor to carry out the Works, as specified in
the SCC.

Equipment is the Contractor's machinery and
vehicles brought temporarily to the Site to construct
the Works.

“In writing” or “written” means hand-written, type-
written, printed or electronically made, and
resulting in a permanent record;

The Initial Contract Price is the Contract Price listed
in the Employer’s Notification of award.

The Intended Completion Date is the date on which
it is intended that the Contractor shall complete the
Works. The Intended Completion Date is
specified in the SCC. The Intended Completion
Date may be revised only by the Project Manager
by issuing an extension of time or an acceleration
order.

Materials are all supplies, including consumables,
used by the Contractor for incorporation in the
Works.

Plant is any integral part of the Works that shall
have a mechanical, electrical, chemical, or
biological function.
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v)

(2)
(aa)
(bb)

(cc)

(dd)

(ee)

(ff)

(99)

(hh)

The Project Manager is the person named in the
SCC (or any other competent person appointed by
the Employer and notified to the Contractor, to act
in replacement of the Project Manager) who is
responsible for supervising the execution of the
Works and administering the Contract.

SCC means Special Conditions of Contract
The Site is the area defined as such in the SCC.

Site Investigation Reports are those that were
included in the bidding documents and are factual
and interpretative reports about the surface and
subsurface conditions at the Site.

Specification means the Specification of the Works
included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the SCC. ltis the latest
date when the Contractor shall commence
execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who
has a Contract with the Contractor to carry out a
part of the work in the Contract, which includes
work on the Site.

Temporary Works are works designed,
constructed, installed, and removed by the
Contractor that are needed for construction or
installation of the Works.

A Variation is an instruction given by the Project
Manager which varies the Works.

The Works are what the Contract requires the
Contractor to construct, install, and turn over to the
Employer, as defined in the SCC.

2. Interpretation 2.1In interpreting these GCC, words indicating one gender
include all genders. Words indicating the singular also
include the plural and words indicating the plural also
include the singular. Headings have no significance.
Words have their normal meaning under the language of
the Contract unless specifically defined. The Project
Manager shall provide instructions clarifying queries about
these GCC.

2.21f sectional completion is specified in the SCC, references
in the GCC to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the
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Language and
Law

Project
Manager’s
Decisions

Delegation

Communica-
tions

Subcontracting

Other
Contractors

Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

2.3The documents forming the Contract shall be interpreted in

3.1

4.1

5.1

6.1

7.1

8.1

the following order of priority:

(&) Agreement,

(b) Notification of award,

(© Contractor’s Bid,

(d)  Special Conditions of Contract,
(e)  General Conditions of Contract,
) Specifications,

(9) Drawings,

(h)  Bill of Quantities,* and

(1) any other document listed in the SCC as forming
part of the Contract.

The language of the Contract must be English and the law
governing the Contract is the Law of Namibia.

Except where otherwise specifically stated, the Project
Manager shall decide contractual matters between the
Employer and the Contractor in the role representing the
Employer.

Otherwise specified in the SCC, the Project Manager
may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the
Contractor, and may revoke any delegation after notifying
the Contractor.

Communications between parties that are referred to in
the Conditions shall be effective only when in writing to the
addresses specified in the SCC. A notice shall be
effective only when it is delivered.

The Contractor may subcontract with the approval of the
Project Manager, but may not assign the Contract without
the approval of the Employer in writing. Subcontracting
shall not alter the Contractor’s obligations.

The Contractor shall cooperate and share the Site with
other contractors, public authorities, utilities, and the

In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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9. Personnel and
Equipment

10. Employer’s and
Contractor’s
Risks

11. Employer’s
Risks

32

Employer between the dates given in the Schedule of
Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for
them as described in the Schedule. The Employer may
modify the Schedule of Other Contractors, and shall notify
the Contractor of any such modification.

9.1 The Contractor shall employ the key personnel and use
the equipment identified in its Bid, to carry out the Works
or other personnel and equipment approved by the Project
Manager. The Project Manager shall approve any
proposed replacement of key personnel and equipment
only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the
Bid.

9.2 If the Project Manager asks the Contractor to remove a
person who is a member of the Contractor’s staff or work
force, stating the reasons, the Contractor shall ensure that
the person leaves the Site within seven days and has no
further connection with the work in the Contract.

10.1 The Employer carries the risks which this Contract states
are Employer’s risks, and the Contractor carries the risks
which this Contract states are Contractor’s risks.

11.1 From the Start Date until the Defects Liability Certificate
has been issued, the following are Employer’s risks:

(@) The risk of personal injury, death, or loss of or
damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to

(i) use or occupation of the Site by the Works or
for the purpose of the Works, which is the
unavoidable result of the Works or

(i) Negligence, breach of statutory duty, or
interference with any legal right by the Employer
or by any person employed by or contracted to
him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials,
and Equipment to the extent that it is due to a fault of
the Employer or in the Employer’s design, or due to
war or radioactive contamination directly affecting
the country where the Works are to be executed.

11.2 From the Completion Date until the Defects Liability
Certificate has been issued, the risk of loss of or damage
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12. Contractor’s

Risks

13. Insurance

to the Works, Plant, and Materials is an Employer’s risk
except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date,
which was not itself an Employer’s risk, or

(c) The activities of the Contractor on the Site after the
Completion Date.

12.1 From the Starting Date until the Defects Liability

Certificate has been issued, the risks of personal injury,
death, and loss of or damage to property (including,
without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer's risks are
Contractor’s risks.

13.1 The Contractor shall provide, in the joint names of the

Employer and the Contractor, insurance cover from the
Start Date to the end of the Defects Liability Period, in the
amounts and deductibles stated in the SCC for the
following events which are due to the Contractor’s risks:

(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works,
Plant, Materials, and Equipment) in connection with
the Contract; and

(d) Personal injury or death.

13.2 Policies and certificates for insurance shall be delivered

by the Contractor to the Project Manager for the Project
Manager’s approval within 21 days after issue of
notification of award. All such insurance shall provide for
compensation to be payable in the types and proportions
of currencies required to rectify the loss or damage
incurred.

13.3 If the Contractor does not provide any of the policies and

certificates required, the Employer may effect the
insurance which the Contractor should have provided and
recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a
debt due.

13.4 Alterations to the terms of insurance shall not be made

without the approval of the Project Manager.
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14. Site Data

15. Contractor to
Construct the
Works

16. The Works to
Be Completed
by the
Intended
Completion
Date

17. Approval
the
Manager

by
Project

18. Safety

19. Discoveries

20. Possession of
the Site

13.5 Both parties shall comply with any conditions of the
insurance policies.

13.6 The policies which are in the joint names of the Contractor
and the Employer shall contain a clause to include a
waiver of subrogation of the Contractor's rights to the
insurance carrier against the Employer.

14.1 The Contractor shall be deemed to have examined any
Site Data referred to in the SCC, supplemented by any
information available to the Contractor.

15.1 The Contractor shall construct and install the Works in
accordance with the Specifications and Drawings.

16.1 The Contractor may commence execution of the Works on
the Start Date and shall carry out the Works in accordance
with the Program submitted by the Contractor, as updated
with the approval of the Project Manager, and complete
them by the Intended Completion Date.

17.1 The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Project
Manager, for his approval.

17.2 The Contractor shall be responsible for design of
Temporary Works.

17.3 The Project Manager's approval shall not alter the
Contractor’s responsibility for design of the Temporary
Works.

17.4 The Contractor shall obtain approval of third parties to the
design of the Temporary Works, where required.

17.5 All Drawings prepared by the Contractor for the execution
of the temporary or permanent Works, are subject to prior
approval by the Project Manager before this use.

18.1 The Contractor shall be responsible for the safety of all
activities on the Site.

19.1 Anything of historical or other interest or of significant
value unexpectedly discovered on the Site shall be the
property of the Employer. The Contractor shall notify the
Project Manager of such discoveries and carry out the
Project Manager’s instructions for dealing with them.

20.1 The Employer shall, after receiving the Performance
security, the insurance covers and the Program for the
Works all as per requirements, give possession of all parts
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of the Site to the Contractor within thirty days for execution
of works in accordance to the Program for the Works. If
possession of a part is not given by the date stated in the
SCC, the Employer shall be deemed to have delayed the
start of the relevant activities, and this shall be a
Compensation Event.

21. Access to the 21.1 The Contractor shall allow the Project Manager and any

Site

22. Instructions

23. Appointment
of the Adjudicator

24. Procedure for

Disputes

person authorized by the Project Manager access to the
Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried
out.

22.1 The Contractor shall carry out all instructions of the Project

Manager which comply with the applicable laws where the
Site is located.

22.2 The Contractor shall permit persons appointed by the

Employer to inspect the Site and/or the accounts and
records of the Contractor and its sub-contractors relating
to the performance of the Contract, and to have such
accounts and records audited by auditors appointed by
the Employer if required by the Employer. The
Contractor’s attention is drawn to Sub-Clause 57.1 which
provides, inter alia, that acts intended to materially impede
the exercise of the inspection and audit rights provided for
under Sub-Clause 22.2 constitute a prohibited practice
subject to contract termination.

23.1 The Adjudicator shall be appointed jointly by the Employer

and the Contractor, at the time of the Employer’s issuance
of the Notification of award. If, in the notification of award,
the Employer does not agree on the appointment of the
Adjudicator, the Employer will request the Appointing
Authority designated in the SCC, to appoint the
Adjudicator within 15 days of receipt of such request.

23.2 Should the Adjudicator resign or die, or should the

Employer and the Contractor agree that the Adjudicator is
not functioning in accordance with the provisions of the
Contract; a new Adjudicator shall be jointly appointed by
the Employer and the Contractor. In case of disagreement
between the Employer and the Contractor, within 30 days,
the Adjudicator shall be designated by the Appointing
Authority designated in the SCC at the request of either
party, within 30 days of receipt of such request.

24.1 If the Contractor believes that a decision taken by the

Project Manager was either outside the authority given to
the Project Manager by the Contract or that the decision
was wrongly taken, the decision shall be referred to the

Initial Here ......

35



36

Adjudicator within 15 days of the notification of the Project
Manager’s decision.

24.2 The Adjudicator shall give a decision in writing within 30
days of receipt of a notification of a dispute.

24.3 The Adjudicator shall be paid by the hour at the rate
specified in the SCC, together with reimbursable
expenses of the types specified in the SCC, and the cost
shall be divided equally between the Employer and the
Contractor, whatever decision is reached by the
Adjudicator. Either party may refer a decision of the
Adjudicator to an Arbitrator within thirty (30) days of the
Adjudicator’s written decision. If neither party refers the
dispute to arbitration within the above thirty (30) days, the
Adjudicator’s decision shall be final and binding.

24.4 The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named
and in the place specified in the SCC.

B. Time Control

25. Program 25.1 Within the time stated in the SCC, after the date of the
Notification of award, the Contractor shall submit to the
Project Manager for approval a Program showing the
general methods, arrangements, order, and timing for all the
activities in the Works. In the case of a lump sum contract,
the activities in the Program shall be consistent with those
in the Activity Schedule.

25.2 An update of the Program shall be a program showing the
actual progress achieved on each activity and the effect of
the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

25.3 The Contractor shall submit to the Project Manager for
approval an updated Program at intervals no longer than the
period stated in the SCC. If the Contractor does not submit
an updated Program within this period, the Project Manager
may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue
Program has been submitted. In the case of a lump sum
contract, the Contractor shall provide an updated Activity
Schedule within 15 days of being instructed to by the Project
Manager.

25.4 The Project Manager’'s approval of the Program shall not
alter the Contractor’s obligations. The Contractor may
revise the Program and submit it to the Project Manager
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again at any time. A revised Program shall show the effect
of Variations and Compensation Events.

26. Extension of 26.1 The Project Manager shall extend the Intended Completion

the Intended Date if a Compensation Event(as defined in GCC 41) occurs
Completion or a Variation is issued which makes it impossible for
Date Completion to be achieved by the Intended Completion Date

without the Contractor taking steps to accelerate the
remaining work, which would cause the Contractor to incur
additional cost.

26.2 The Project Manager shall decide whether and by how much
to extend the Intended Completion Date within 21 days of
the Contractor asking the Project Manager for a decision
upon the effect of a Compensation Event or Variation and
submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended
Completion Date.

27. Acceleration  27.1 When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration
from the Contractor. If the Employer accepts these
proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Employer and the
Contractor.

27.2 If the Contractor’s priced proposals for acceleration are
accepted by the Employer, they are incorporated in the
Contract Price and treated as a Variation.

28. Delays 28.1 The Project Manager may instruct the Contractor to delay
Ordered by the start or progress of any activity within the Works.
the Project
Manager

29. Management  29.1 Either the Project Manager or the Contractor may require
Meetings the other to attend a management meeting. The business
of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in
accordance with the early warning procedure.

29.2 The Project Manager shall record the business of
management meetings and provide copies of the record to
those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken shall be
decided by the Project Manager either at the management
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30. Early
Warning

C. Quality Control

31. Identifying
Defects

32. Tests

33. Correction of
Defects

34. Uncorrected
Defects

meeting or after the management meeting and stated in
writing to all who attended the meeting.

30.1 The Contractor shall warn the Project Manager at the
earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the
work, increase the Contract Price, or delay the execution of
the Works. The Project Manager may require the Contractor
to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as
soon as reasonably possible.

30.2 The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such
an event or circumstance can be avoided or reduced by
anyone involved in the work and in carrying out any resulting
instruction of the Project Manager.

31.1 The Project Manager shall check the Contractor’s work and
notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities.
The Project Manager may instruct the Contractor to search
for a Defect and to uncover and test any work that the
Project Manager considers may have a Defect.

32.1 If the Project Manager instructs the Contractor to carry out
a test not specified in the Specification to check whether any
work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there
is no Defect, the test shall be a Compensation Event.

33.1 The Project Manager shall give notice to the Contractor of
any Defects before the end of the Defects Liability Period,
which begins at Completion, and is defined in the SCC. The
Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

33.2 Every time notice of a Defect is given, the Contractor shall
correct the notified Defect within the length of time specified
by the Project Manager’s notice.

34.1 If the Contractor has not corrected a Defect within the time
specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect
corrected, and the Contractor shall pay this amount.
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D. Cost Control

35. Contract 35.1In the case of an admeasurement contract, the Bill of
Price Quantities shall contain priced items for the Works to be
performed by the Contractor. The Bill of Quantities is used to
calculate the Contract Price. The Contractor will be paid for
the quantity of the work accomplished at the rate in the Bill

of Quantities for each item.

35.2 In the case of a lump sum contract, the Activity Schedule
shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used
to prepare interim valuations of works done.

Any errors or inconsistencies including front loading detected in the
Activity Schedule at any time during the execution of the
project shall be resolved as directed as by the Project
Manager.

36. Changes in 36.1 In the case of an admeasurement contract:

the Contract
Price (@) If the final quantity of the work done differs from the

quantity in the Bill of Quantities for the particular item by
more than 25 percent, provided the change exceeds 1
percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from
changes in quantities if thereby the Initial Contract Price
is exceeded by more than 15 percent, except with the
prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor
shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

36.2 In the case of a lump sum contract, the Activity Schedule
shall be amended by the Contractor to accommodate
changes of Program or method of working made at the
Contractor’s own discretion. Prices in the Activity Schedule
shall not be altered when the Contractor makes such
changes to the Activity Schedule.

37. Variations 37.1 All Variations shall be included in updated Programs, and, in
the case of a lump sum contract, also in the Activity
Schedule, produced by the Contractor.

37.2 The Contractor shall provide the Project Manager with a
guotation for carrying out the Variation when requested to do
so by the Project Manager. The Project Manager shall
assess the quotation, which shall be given within seven (7)
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38. Cash Flow
Forecasts

39. Payment
Certificates

days of the request or within any longer period stated by the
Project Manager and before the Variation is ordered.

37.3 If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project
Manager’s own forecast of the effects of the Variation on the
Contractor’s costs.

37.4 If the Project Manager decides that the urgency of varying
the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be
given and the Variation shall be treated as a Compensation
Event.

37.5 The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning.

37.6 In the case of an admeasurement contract, if the work in the
Variation corresponds to an item description in the Bill of
Quantities and if, in the opinion of the Project Manager, the
guantity of work above the limit stated in Sub-Clause 38.1 or
the timing of its execution do not cause the cost per unit of
guantity to change, the rate in the Bill of Quantities shall be
used to calculate the value of the Variation. If the cost per
unit of quantity changes, or if the nature or timing of the work
in the Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the
form of new rates for the relevant items of work.

38.1 When the Program, or, in the case of a lump sum contract,
the Activity Schedule, is updated, the Contractor shall
provide the Project Manager with an updated cash flow
forecast.

39.1 The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less
the cumulative amount certified previously.

39.2 The Project Manager shall check the Contractor's monthly
statement and certify the amount to be paid to the Contractor.

39.3 The value of work executed shall be determined by the
Project Manager.

39.4 The value of work executed shall comprise:

(@) Inthe case of an admeasurement contract, the value of
the quantities of work in the Bill of Quantities that have
been completed; or
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(b) In the case of a lump sum contract, the value of work
executed shall comprise the value of completed
activities in the Activity Schedule.

39.5 The value of work executed shall include the valuation of
Variations and Compensation Events.

39.6 The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later
information.

39.7 Unless otherwise specified in the SCC Interim Payment
may be made for Plant and Material delivered on site ready
for incorporation within reasonable period of time in the
permanent works, subject to the Contractor transferring
ownership to the Employer and providing, where applicable,
the right of the transfer of ownership vested upon the
Contractor by its supplier.

\otwithstanding the transfer of ownership the responsibility for
care and custody thereof together with the risk of loss or
damage thereto shall remain with the Contractor until taking
over of the works or part thereof in which such Plant and
Materials are incorporated and shall make good at its own
cost any loss or damage that may occur to the works or part
thereof from any cause whatsoever during such period prior
to the taking over.

40. Payments 40.1 Payments shall be adjusted for deductions for advance
payments and retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager
within 30 days of the date of each certificate. If the Employer
makes a late payment, the Contractor shall be paid interest
on the late payment in the next payment. Interest shall be
calculated from the date by which the payment should have
been made up to the date when the late payment is made at
the prevailing rate of interest at the legal rate.

40.2 If an amount certified is increased in a later certificate or as
a result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment
as set out in this clause. Interest shall be calculated from the
date upon which the increased amount would have been
certified in the absence of dispute.

40.3 Unless otherwise stated, all payments and deductions shall
be paid or charged in the proportions to the Contract Price.

Initial Here ..........



40.4 Items of the Works for which no rate or price has been
entered in shall not be paid for by the Employer and shall be
deemed covered by other rates and prices in the Contract.

41. Compensati  41.1 The following shall be Compensation Events:

on Events

(@)

(b)

(€)

(d)

(e)

(f)

(9)

(h)

(i)
()

(k)

()

The Employer does not give access to a part of the Site
by the Site Possession Date pursuant to GCC Sub-
Clause 20.1.

The Employer modifies the Schedule of Other
Contractors in a way that affects the work of the
Contractor under the Contract.

The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time.

The Project Manager instructs the Contractor to
uncover or to carry out additional tests upon work,
which is then found to have no Defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance
of the Notification of award from the information issued
to bidders (including the Site Investigation Reports),
from information available publicly and from a visual
inspection of the Site.

The Project Manager gives an instruction for dealing
with an unforeseen condition, caused by the Employer,
or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay
or extra cost to the Contractor.

The advance payment is delayed.

The effects on the Contractor of any of the Employer’s
Risks.

The Project Manager unreasonably delays issuing a
Certificate of Completion.

In situations of Force Majeure which makes the
contractor’s performance of its obligations under the
Contract impossible or so impractical as to be
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considered impossible under the circumstances. Such
events shall be limited to:

(@) reason of any exceptionally adverse weather
conditions (as specified in the BDS) and

(b) Reason of civil commotion, strike or lockout
affecting any of the trades employed upon the
Works or any of the trades engaged in the
preparation, manufacture or transportation of
any of the goods or materials required for the
Works.

41.2 If a Compensation Event would cause additional cost or
would prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The
Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how
much the Intended Completion Date shall be extended.

41.3 As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has
been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor's forecast is deemed
unreasonable, the Project Manager shall adjust the Contract
Price based on the Project Manager’'s own forecast. The
Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

41.4 The Contractor shall not be entitled to compensation to the
extent that the Employer’s interests are adversely affected
by the Contractor’'s not having given early warning or not
having cooperated with the Project Manager.

42. Tax 42.1 The Project Manager shall adjust the Contract Price if taxes,
duties, and other levies are changed between the date 30
days before the submission of bids for the Contract and the
date of the last Completion certificate. The adjustment shall
be the change in the amount of tax payable by the
Contractor, provided such changes are not already reflected
in the Contract Price or are a result of GCC Clause 44.

43. Currencies 43.1 Where payments are made in currencies other than the

currency of the Employer’s country specified in the SCC,
the exchange rates used for calculating the amounts to be
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44. Price
Adjustment

45. Retention

paid shall be the exchange rates stated in the Contractor’s
Bid.

44.1 Prices shall be adjusted for fluctuations in the cost of inputs

only if provided for in the SCC. If so provided, the amounts
certified in each payment certificate, before deducting for
Advance Payment, shall be adjusted by applying the
respective price adjustment factor to the payment amounts
due in each currency. A separate formula of the type
indicated below applies to each Contract currency:

Pc = Ac + Bc Imc/loc

where:

Pc is the adjustment factor for the portion of the Contract
Price payable in a specific currency “c.”

Ac and Bc are coefficients? specified in the SCC,
representing the nonadjustable and adjustable portions,
respectively, of the Contract Price payable in that
specific currency “c;” and

Imc is the index prevailing at the end of the month being
invoiced and loc is the index prevailing 28 days before Bid
opening for inputs payable; both in the specific currency

11} ”

C.

44.2 If the value of the index is changed after it has been used in

a calculation, the calculation shall be corrected and an
adjustment made in the next payment certificate. The index
value shall be deemed to take account of all changes in cost
due to fluctuations in costs.

45.1 The Employer shall retain from each payment due to the

Contractor the proportion stated in the SCC until
Completion of the whole of the Works.

45.2 Upon the issue of a Certificate of Completion of the Works

by the Project Manager, in accordance with GCC 53.1, half
the total amount retained shall be repaid to the Contractor
and half when the Defects Liability Period has passed and
the Project Manager has certified that all Defects notified by
the Project Manager to the Contractor before the end of this
period have been corrected. The Contractor may substitute
retention money with an “on demand” Bank guarantee.

44

The sum of the two coefficients Ac and B should be 1 (one) in the formula for each currency. Normally, both
coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable
portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or
other nonadjustable components. The sums of the adjustments for each currency are added to the Contract
Price. [To be transferred to the User Guide]
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46. Liquidated
Damages

47. Bonus

48. Advance
Payment

45

46.1 The Contractor shall pay liquidated damages to the
Employer at the rate per day stated in the SCC for each day
that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages
shall not exceed the amount defined in the SCC. The
Employer may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall
not affect the Contractor’s liabilities.

46.2 If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct
any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall
be paid interest on the overpayment, calculated from the
date of payment to the date of repayment, at the rates
specified in GCC Sub-Clause 40.1.

47.1 The Contractor shall be paid a Bonus calculated at the rate
per calendar day stated in the SCC for each day (less any
days for which the Contractor is paid for acceleration) that
the Completion is earlier than the Intended Completion Date.
The Project Manager shall certify that the Works are
complete, although they may not be due to be complete.

48.1 The Employer shall make advance payment to the
Contractor of the amounts stated in the SCC by the date
stated in the SCC, against provision by the Contractor of an
Unconditional Bank Guarantee in a form and by a bank
acceptable to the Employer in amounts equal to the advance
payment. The Guarantee shall remain effective until the
advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts
repaid by the Contractor. Interest shall not be charged on
the advance payment.

48.2 The Contractor is to use the advance payment only to pay
for Equipment, Plant, Materials, and mobilization expenses
required specifically for execution of the Contract. The
Contractor shall demonstrate that advance payment has
been used in this way by supplying copies of invoices or
other documents to the Project Manager.

48.3 The advance payment shall be repaid by deducting
proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages
of the Works on a payment basis. No account shall be taken
of the advance payment or its repayment in assessing
valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.
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49. Securities 49.1 The Performance Security shall be provided to the Employer
no later than the date specified in the Notification of award
and shall be issued in an amount specified in the SCC, by
a bank and denominated in the Namibian Dollars. The
Performance Security shall be valid until a date 30 days from
the date of issue of the Certificate of Completion in the case
of a Bank Guarantee.

49.2(a)Where the contractor has benefitted from the application
of the Margin of Preference for employment of local
manpower, it shall:

() in the execution of the contract, fulfil its obligation
of maintaining local manpower force for 80 % or more
of the man-days deployed in the execution of the
Works with which it satisfied the criteria of eligibility for
being awarded the contract in application of the Margin
of Preference; and

(i) Concurrently with the above performance security,
provide a preference security to guarantee it will fulfil
its obligation in that respect.

(b) For contracts above N$ 5 M, the preference security
shall be in the form of an “on demand” bank
guarantee for an amount in a convertible currency
equivalent to the difference between its bid price and
the bid price of the lowest bid if the Margin of
Preference was not applicable. It shall be issued by
a commercial bank located in the Republic of [Insert
name of country].

(c) For contracts up to N$ 5 M, an amount equal to the
value of the preference security shall be retained from
progressive payments to the contractor, to constitute
the guarantee for the preference security.

(d) The preference security shall be valid until the
Contractor has completed the Works and a
Completion Certificate has been issued by the
Employer’'s Representative as per GCC 53.

(e) The cost of providing the security shall be borne by
the Contractor.

49.3 Where a Preference Security is applicable:

() the Employer's Representative shall monitor the employment of
local manpower throughout the execution of the contract and shall
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50. Dayworks

51. Cost
Repairs

52. Labour
Clause

of

from time to time request a report from the contractor on the
percentage of total men-days deployed using local manpower.

(i) the Contractor shall submit the local manpower employment
reports as often as it is reasonably requested by the Employer’s
Representative.

@iy the Employer’s and Contractor’s representatives shall consult
each other to ensure that the Contractor’s obligation towards local
manpower employment is met during the Works execution.

(iv) At the time of works completion, the Contractor shall submit a
certified audited report to the Employer to substantiate the actual
percentage of local manpower employed throughout the execution
of the works.

(v) The preference security shall be forfeited by the employer in
case of failure on the part of the contractor to employ at least 80%
of the local manpower in the execution of the Works.

50.1 If applicable, the Day works rates in the Contractor’s Bid shall
be used only when the Project Manager has given written
instructions in advance for additional work to be paid for in
that way.

50.2 All work to be paid for as Day works shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

50.3 The Contractor shall be paid for Day works subject to
obtaining signed Day works forms.

51.1 Loss or damage to the Works or Materials to be incorporated
in the Works between the Start Date and the end of the
Defects Correction periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage
arises from the Contractor’s acts or omissions.

52.1 (a) The rates of remuneration and other conditions of work
of the employees of the Contractor shall not be less
favourable than those established for work of the same
character in the trade concerned-

(1) by collective agreement applying to a substantial
proportion of the workers and employers in the trade
concerned,

(i) by arbitration awards; or

(i) By Remuneration Regulations made under
the Labour Act, 2007.

(b) Where remuneration and conditions of work are not
regulated in a manner referred to at (a) above, the rates of
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the remuneration and other conditions of work shall be not
less favourable than the general level observed in the trade
in which the contractor is engaged by employers whose
general circumstances are similar.

52.2 No Contractor shall be entitled to any payment in respect
of work performed in the execution of the contract unless he
has, together with his claim for payment, filed a certificate:

@) stating the rates of remuneration and hours of work
of the various categories of employees employed in the
execution of the contracts;

(b) stating whether any remuneration payable in
respect of work done is due;

(c) Containing such other information as the Chief
Executive Officer of the Public Body administering the
contract may require to satisfy himself that the provisions
under this clause have been complied with.

52.3 Where the Chief Executive Officer of the Public Entity
administering the contract is satisfied that remuneration is
still due to an employee employed under this contract at the
time the claim for payment is filed under subsection [Insert
number], he may, unless the remuneration is sooner paid by
the Contractor, arrange for the payment of the remuneration
out of the money payable under this contract.

52.4 Every Contractor shall display a copy of this clause of the
contract at the place at which the work required by the
contract is performed.

E. Finishing the Contract

53. Completion 53.1 The Contractor shall request the Project Manager to issue a
Certificate of Completion of the Works, and the Project
Manager shall do so upon deciding that the whole of the
Works is completed.

54. Taking Over  54.1 The Employer shall take over the Site and the Works within
seven days of the Project Manager’s issuing a certificate of

Completion.
55. Final 55.1 The Contractor shall supply the Project Manager with a
Account detailed account of the total amount that the Contractor

considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a
Defects Liability Certificate and certify any final payment that
is due to the Contractor within 60 days of receiving the
Contractor’s account if it is correct and complete. If it is not,
the Project Manager shall issue within 60 days a schedule
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that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it
has been re-submitted, the Project Manager shall decide on
the amount payable to the Contractor and issue a payment

certificate.
56. Operating 56.1 If “as built” Drawings and/or operating and maintenance
and manuals are required, the Contractor shall supply them by the
Maintenance dates stated in the SCC.

Manuals )
56.2 If the Contractor does not supply the Drawings and/or

manuals by the dates stated in the SCC pursuant to GCC
Sub-Clause 55.1, or they do not receive the Project
Manager’s approval, the Project Manager shall withhold the
amount stated in the SCC from payments due to the
Contractor.

57. Termination 57.1 The Employer or the Contractor may terminate the Contract
if the other party causes a fundamental breach of the
Contract.

57.2 Fundamental breaches of Contract shall include, but shall not
be limited to, the following:

(@) the Contractor stops work for 30 days when no stoppage
of work is shown on the current Program and the
stoppage has not been authorized by the Project
Manager,

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not
withdrawn within 30 days;

(c) the Employer or the Contractor is made bankrupt or
goes into liquidation other than for a reconstruction or
amalgamation;

(d) a payment certified by the Project Manager is not paid
by the Employer to the Contractor within 60 days of the
date of the Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract
and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

(H the Contractor does not maintain a Security, which is
required;

(g) the Contractor has delayed the completion of the Works
by the number of days for which the maximum amount
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of liquidated damages can be paid, as defined in the
SCC; or

(h) if the Contractor, in the judgment of the Employer, has
engaged in corrupt or fraudulent practices in competing
for or in executing the Contract, pursuant to GCC Clause
57.1.

57.3 When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those
listed under GCC Sub-Clause 56.2 above, the Project
Manager shall decide whether the breach is fundamental or
not.

57.4 Notwithstanding the above, the Employer may terminate the
Contract for convenience.

57.5 If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the
Site as soon as reasonably possible.

58. Fraud and 58.1 If the Employer determines that the Contractor has engaged
Corruption in corrupt, fraudulent, collusive, coercive or obstructive
practices, in competing for or in executing the Contract, then
the Employer may, after giving 15 days’ notice to the
Contractor, terminate the Contractor's employment under
the Contract and expel him from the Site, and the provisions
of Clause 57 shall apply as if such expulsion had been made
under Sub-Clause 57.5 [Termination by Employer].

58.2 Should any employee of the Contractor be determined to
have engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practice during the execution of the Works, then
that employee shall be removed in accordance with Clause
9.

58.3 For the purposes of this Sub-Clause:

(i)  “corrupt practice” is the offering, giving, receiving or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party;

(i)  “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

(i)  “collusive practice” is an arrangement between two or
more parties designed to achieve an improper
purpose, including to influence improperly the actions
of another party;

(iv) “coercive practice” is impairing or harming, or
threatening to impair or harm, directly or indirectly, any
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party or the property of the party to influence
improperly the actions of a party;

(v) “obstructive practice” is

(a) deliberately destroying, falsifying, altering or
concealing of evidence material to the
investigation or making false statements to
investigators in order to materially impede an
investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or
threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of
matters relevant to the investigation or from
pursuing the investigation; or

(b) Acts intended to materially impede the exercise of
an inspection and audit rights provided for under
Sub-Clause 22.2.

59. Payment 59.1 If the Contract is terminated because of a fundamental breach
upon of Contract by the Contractor, the Project Manager shall issue
Termination a certificate for the value of the work done and Materials

ordered less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the SCC.
Additional Liguidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the
Employer.

59.2 If the Contract is terminated for the Employer’s convenience
or because of a fundamental breach of Contract by the
Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable
cost of removal of Equipment, repatriation of the Contractor’'s
personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and
less advance payments received up to the date of the
certificate.

60. Property 60.1 All Materials on the Site, Plant, Equipment, Temporary
Works, and Works shall be deemed to be the property of the
Employer if the Contract is terminated because of the
Contractor’s default.

61. Release from 61.1 If the Contract is frustrated by the outbreak of war or by any
Performance other event entirely outside the control of either the Employer

or the Contractor, the Project Manager shall certify that the

Contract has been frustrated. The Contractor shall make the

Site safe and stop work as quickly as possible after receiving

this certificate and shall be paid for all work carried out before
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receiving it and for any work carried out afterwards to which
a commitment was made.
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SECTION VII: SPECIAL CONDITIONS OF CONTRACT

The clause numbers given in the first column correspond to the relevant clause number of
the General Conditions of Contract.

These clauses MUST be read in conjunction with the General Conditions of Contract

GCC Clause Special Conditions

Reference

GCC 1.1 (d) “Bill of Quantities should read Bills of Quantities”

GCC 1.1(r) The Employer is:
The Ministry of Defence and Veterans Affairs

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be:
The intended completion date for the project shall be agreed upon
with the Project Manager for each project and shall exclude the
annual builder's holidays during December and January but
including all other statutory holidays.

GCC 1.1(y) The Project Manager is:

Accounting Officer of the Ministry of Defence and Veterans Affairs
and who may delegate powers to any other professional person
appointed to act as such for the purpose of the intended works.

GCC 1.1(aa) The Site is located at:

As indicated on the Purchase Order for each project

GCC 1.1(dd) Date of possession of site is 7 (seven) days after contract signing
and the start date will coincide with the possession of site date

GCC 1.1(hh) The Works consist of:

As indicated on the Purchase Order for each project

GCC 2.1 The terms ‘approved’, ‘directed’ or ‘selected’ shall mean approved,
directed or selected by the Ministry of Defence and Veterans
Affairs or their duly authorised delegate.

GCC 2.2 Sectional Completions are: NOT APPLICABLE

GCC 2.3 (9) Dimensions

The scale shown on drawings is only to be made use of when no
figured dimensions are given or cannot be calculated, either on the
drawings, in the Specifications or in the Bills of Quantities. Figured
dimensions must always be followed even though they may not
coincide with the scale on the drawings. Dimensions, where
possible, must be taken from the existing buildings.

Interpretation of drawings
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GCC Clause

Reference Special Conditions

Should it occur that any part or parts of the drawings,
Specifications and / or Bills of Quantities are not clearly intelligible
to the Contractor, or that the materials or articles to be used in the
execution of the Works be considered insufficiently described, the
Ministry of Defence and Veterans Affairs must be requested to
confirm in writing the requirements of the Ministry of Defence and
Veterans Affairs; failing which, the Contractor shall be liable at his
own expense, to make any alterations or substitution necessary
through the incorrect interpretation of such drawings,
Specifications and / or Bills of Quantities.

GCC 2.3 (h) Bill of Quantities should be read as Bills of Quantities

All quantities reflected in the contract Bills of Quantities are
provisional and shall be subject to re-measurement and
adjustment on completion and priced at the scheduled rates. Only
such quantities of work as are actually executed shall be paid.

GCC 2.3(i) The following documents also form part of the Contract:
in the amended order of priority:

(g) Drawings

(h) Schedule of Rates contained in Volume 2

() Bills of Quantities

GCC5.1 The Project Manager may delegate any of his duties and
responsibilities as follows:

Any other professional person appointed to act as the Project
Manager for the purpose of the intended works.

GCC 6 Communication details (such as emails, telephone numbers,
etc) to the Ministry of Defence and Veterans Affairs or their
respective delegates will be indicated on the Purchase Order
per project

A notice shall be effective only when it is delivered by hand
and signed for.

Delivery address for notices is:

Employer:

Accounting Officer of the Ministry of Defence and Veterans Affairs
as stated on the Letter of Invitation

Contractor:

As stated on the Purchase Order

GCC 8.1 Schedule of other contractors: None
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GCC 13.1

Except for the cover mentioned in (d)(i) hereunder, the other
insurance covers shall be in the joint names of the Contractor and
the Employer and the minimum insurance amounts shall be:

(@) for the Works, Plant and Materials: 120% of the Contract
Sum except where the project is for MAINTENANCE,
RENOVATIONS AND REPAIRS (including additions) to existing
Buildings AND except in the case of EMERGENCY REPAIRS.

(b)  for loss or damage to Plant and Equipment: for the
replacement value of the equipment that the contractor
intends to use on site until the taking over by the Employer
but to a minimum of N/A

(c) for loss or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with Contract N/A

(d) for personal injury or death:

(i) of the Contractor’s employees: The Contractor shall
take an adequate insurance cover for its
employees for any claim arising in the execution
of the works to a minimum of N$2,000,000.00

(i)  of other people: A minimum of N$2,000,000.00

(e) for loss or damage to materials on-site and for which
payment have been included in the Interim Payment
Certificate, where applicable: To be covered by insurance
for the Works, Plant and Materials.

The Contractor shall choose to take the insurance covers indicated
above as separate covers or a combination of the Contractor’s All
Risks coupled with the Employer’s liability and First Loss Burglary,
after approval of the Employer. All insurance covers shall be of nil
or the minimum possible deductibles at sole expense of the
contractor.

Failure to submit the above within the required time period will
result in NO amounts being certified for payment to the Contractor
until such time as this condition has been met.

GCC14.1

Site and Site boundaries:

The sites are in the different regions and areas of the Republic of
Namibia. The exact position of the site will be identified for each
project on the notification of such project to the identified Approved
Contractor.
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Boundary beacons, setting out pegs and master datum:

The boundary beacons and/ or setting out pegs and master datum
of the site will be pointed out by the Project Manager to the
Contractor who shall deposit with the Ministry of Defence and
Veterans Affairs, written acknowledgement thereof.

The Contractor shall maintain the beacons, pegs and master
datum during the execution of the Works and shall bear any costs
for resurveying should they become disturbed or lost.

Within two weeks of taking over the site, the Contractor shall satisfy
himself that all pegs, corner beacons and other survey reference
marks (hereinafter referred to as ‘survey marks’) which are shown
on the General Plan as registered, are in place. Any survey marks
not reported as missing within two weeks of the Contractor taking
over the site, shall be deemed to be in place.

The area on site that the Contractor may occupy will be as
indicated by and agreed with the Project Manager at the site hand
over.

Existing premises occupied:

Where existing buildings are in operation during the maintenance
and/ renovations works by the Contractor, the Ministry of Defence
and Veterans Affairs will continue its operations during the
construction period and the Contractor shall not interfere or
prevent the entity to operate.

Enclosure of the Works:

The Contractor will demarcate the building area and provide
barriers and the contractor’'s employees shall wear identification at
all times. No employee of the Contractor may access the
remainder of the Ministry of Defence and Veterans Affairs entity
under operation without express permission from the Project
Manager and the Ministry of Defence and Veterans Affairs
administration.

The Contractor shall provide, erect, alter as necessary, maintain
and remove and make good at completion suitable hoardings
complete with gantries, safety screens, barriers, access gates,
covered gangways, etc all as may be necessary for the enclosure
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of the Works and the protection of the general public and others.

Inspection of nearby properties, etc

Before commencing the Works, the Contractor shall arrange with
the owners of nearby buildings and properties and representatives
of the local authorities and the Ministry of Defence and Veterans
Affairs for an inspection to be made jointly with themselves and
the Contractor to inspect, inter alia, the nearby buildings,
structures, paving, kerbs, channels and fences and to make a
written note of the conditions likely to be affected or to be affected
by the building operations under this Contract, particularly cracks,
defects, existing levels in structures, paving, kerbs, channels and
fences which later could be claimed to have been caused or
disturbed by the building operations carried out under this contract.

Existing known services and unknown services:

The location of existing known services shall be pointed out to the
Contractor by the Project Manager at the time of handing over of
the site for work to commence.

Should the Contractor encounter any unknown services such as
underground cables, pipes or sewers during the execution of the
Works, he/she shall immediately notify the Ministry of Defence and
Veterans Affairs and suspend all affected work in the immediate
vicinity until written instructions to proceed are given by the Ministry
of Defence and Veterans Affairs.

Protection of trees:

Trees and shrubs shall not be removed, cut back or disturbed in
any way without the consent of the Ministry of Defence and
Veterans Affairs.

Pavement crossings and parking meters

The Contractor shall pay and recover all deposits and pay all fees
and charges in connection with and / or obtain permission for the
suspension of parking facilities and for pavement or street
encroachments and / or crossings and the removal and eventual
reinstatement of any local authority’s parking meters.

Plant and equipment
The Contractor shall provide, maintain and remove on completion
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or earlier, if not required for the progress of the Works, all plant,
scaffolding, tools, labour, transport, etc for the due and proper
completion of the Works.

Contractor’s offices and sheds

The Contractor shall provide, maintain and remove on completion
temporary sheds and offices for the proper storage of materials
and for the use of workmen.

Temporary housing for workforce

The workforce shall not be accommodated in any of the existing
or new buildings during the execution of the Works.

If temporary accommodation is erected for the Contractor's
workforce, then, on completion of the Works and prior to demolition
thereof, the Contractor shall offer to sell the said structures to the
Ministry of Defence and Veterans Affairs at a negotiated price, and
if the Ministry of Defence and Veterans Affairs declines such offer,
the Contractor shall remove such structures within four weeks from
the date on which he has been instructed to do so.

Water, Electricity and Lighting

The Contractor shall provide all water and electricity for the Works,
including all necessary temporary cabling, plumbing, etc,
removing same and making good on completion, including paying
all charges levied by Local Authorities.

The Contractor may be permitted to make use of the water and/or
electrical supply on site free of charge provided that this
concession does not interfere with or interrupt the water or
electrical supply of the occupants and provided that the Contractor
does not abuse or waste water or electricity. However, the Ministry
of Defence and Veterans Affairs cannot guarantee the water or
electrical supply and accepts no responsibility for delays, loss or
damage due to the interruption of the electrical supply.

Telephones

Where Telecom Namibia landlines or a mobile telecommunications
network is available and the time for completion of the Works is
longer than four months, then the Contractor shall provide a
permanent telephone or cell phone on site.
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Toilets

The Contractor shall provide, maintain in a thoroughly clean and
tidy condition, toilets for the use of workmen and remove same on
completion. New and existing sanitary fittings forming part of the
Works shall not be used by the workmen, and, if necessary, shall
be kept under lock and key.

Site storage

Space on site for the storage of building materials, etc., will be
provided after consultation with the Project Manager.

Clearing and cleaning

The Contractor shall regularly clean and clear away all rubbish and
excess materials as the Works proceed and, on completion, leave
the Works in a clean and satisfactory state for immediate use and
occupation. The term ‘clean’ shall include the removal of paint
splashes and marks from surfaces other than for which they are
intended and the scrubbing and removal of marks from walls,
floors, etc.

The Contractor shall take all the necessary precautions to keep
the Works and site free from vermin during construction and shall
leave the Works vermin-free on completion.

Site security

The Contractor shall provide all necessary watching and lighting
necessary for general site security.

No claims for extras in respect of disruption of work, etc. from this
requirement will be subsequently entertained or admitted.

GCC18.1

The Contractor shall uphold proper and adequate health and
safety measures and precautions on site at all times, and shall
ensure that all sub-contractors operating under this contract of the
Contractor, shall meet with the same health and safety
requirements applicable to the Contractor.

GCC19.1

Any relics, treasure or other articles of value found on the site shall
remain the property of the Government of the Republic of Namibia
and shall be handed over to the Ministry of Defence and Veterans
Affairs who shall be the sole arbiter of what constitutes an article
of value.

GCC 20.1

The Site Possession Date(s) shall be:

The time for possession of the site shall be in the case of:
1) Emergencies — within 3 (three) hours;
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2) Urgent repairs — within 12 (twelve) hours;
3) Normal repairs - within 72 (seventy-two) hours;

4) Renovations and Minor new works— within 14 (fourteen) days;

after receipt of the Official Order and the Contractor shall
thereupon and forthwith begin the Works and regularly proceed
with, bring to completion and hand over the Works within the
time period stated on the Official Order, or if not so stated, within
a reasonable time period as agreed with the Ministry of Defence
and Veterans Affairs prior to the Works commencing. Such date
so agreed upon shall be recorded in writing.

Failure to commence with the Works within the periods stated
above will result in the immediate cancellation of the Purchase
Order and the Works will be allocated to another Contractor.

GCC 21

Admission to site

Where the work to be done is situated in a Defence or other
security area, the Ministry of Defence and Veterans Affairs will
arrange with the Unit Commander, for permits and for the access,
inspection and execution of the Works.

Personnel security checks

It is a specific condition of this Contract that the Accounting Officer
of the Ministry of Defence and Veterans Affairs may in certain
instances, require that the Contractor and / or his personnel be
security classified.

Should instructions be given for the removal of a person or persons
from the Works for security reasons, the Contractor shall do so
forthwith and the Contractor shall ensure that such person or
persons is / denied access to the Works and the site and to any
and all documents or information relating to the Works.

GCC 22

The Contractor is not to take any instructions from any person
other than the Project Manager or the appointed delegates. If he
does so, this is at his own risk and expense should the carrying
out of such an instruction be found to be incorrect and / or
unauthorised.

GCC23.1&
GCC 23.2

Appointing Authority for the Adjudicator:
No adjudicator will be appointed
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GCC 24 In case a dispute of any kind arises between the Employer and the
Contractor in connection with, or arising out of, the contract or the
execution of works or after completion of works and whether before
or after repudiation or other termination of the Contract, including
any dispute as to any opinion, instruction, determination, certificate
or valuation of the Employer’s Representative, the matter in dispute
shall, in the first place, be referred in writing to the Employer’s
Representative, with a copy to the other party.

The Employer and the Contractor shall make every effort to resolve
the dispute amicably by direct informal negotiation. If, after 30
(thirty) days, the parties have failed to resolve their dispute or
difference by such mutual consultation, then either the Employer or
the Contractor may give written notice to the other party of its
intention to refer the matter to arbitration, as hereinafter provided, as
to the matter in dispute, and no arbitration in respect of this matter
may be commenced unless such notice is given.

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the
Adjudicator: NOT APPLICABLE

GCC 244 Any dispute in respect of which a notice of intention to commence
Note arbitration has been given shall be finally settled by arbitration in
accordance with the Arbitration Act 42 of 1965 and the procedure
of arbitration shall be conducted in accordance with the 6" Edition
Rules for the Conduct of Arbitration) as published by the
Association of Arbitrators (Southern Africa) NPC. Both parties to
the dispute shall appoint the Arbitrator. In the event of
disagreement between the parties, the President of the Namibia
Council for Architects and Quantity Surveyors shall appoint a
suitable Arbitrator.

B. Time Control

GCC 25.1 The Contractor shall submit for approval a Program for the Works
within 21 days from the date of the Notification of the project.

GCC 25.3 Period of updated program: At every Site Meeting

The amount to be withheld for late submission of an updated
Program is 2.5% of the Contract Sum

GCC29.1 Site meetings will be held monthly.

A schedule of all proposed site meetings will be submitted to the
Contractor by the Project Manager at the site handover.

The Contractor shall be responsible for the management of the
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sequence of the carrying out of the Works in such a manner that
the subsequent cutting or patching of finished works is avoided.
The Contractor shall obtain all necessary information and
particulars of sub-contractors’ work timeously so that provision for
recesses, chases, holes, etc may be made.

The Project Manager reserves the right to direct the order in which
the various parts of the Project will be executed.

The Contractor shall keep and maintain on site a book in which is
recorded the work done, site visits, rainfall, delays, labour and
plant, etc. daily. A copy of these records is to be made available
to the Ministry of Defence and Veterans Affairs monthly.

The Contractor shall supply and keep on site, a Site Instruction
book (triplicate carbon copy book with numbered pages) and this
shall be the only method for confirming site instructions. Each Site
Instruction shall be titled with the name of the Project, dated and
signed on completion by the Foreman on behalf of the Contractor
and signed by the Ministry of Defence and Veterans Affairs.

C. Quality Control

GCC 331

The Defects Liability Period for the correction of defects is:

a) 90 (ninety) calendar days for maintenance and
renovation works

b) 365 (three hundred and sixty-five) calendar days for
minor new works

GCC 37.6

“...work above the limit stated in Sub-Clause 38.1...” should read
“...work above the limit stated in Sub-Clause 36.1...”

GCC 39.7

Interim Payment for Plant and Material on site: Applicable

D. Cost Control

GCC 40.2

Replace the following sentence: “at the prevailing rate of interest at
the legal rate” with

(a) interest paid by the Employer for late payment will be two (2)
percent greater than the minimum lending rate charged to the
Contractor by the Contractor’s bank, calculated from 30 (thirty)
days after issue of payment certificate.

GCC 40.3

Payment of preliminaries
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The Contractor shall be paid 9% of the value of the measured
works for each project for Preliminaries and General.

This percentage allows for an adjustment in the calculated
contract sum due to the size of the project and take into
account items such as:

)] Setting out of Works

i) Site representative

i) Management of the Works
iv) Plant and equipment

V) Offices and sheds/storage

Vi) Temporary water and electricity connections and
consumption

vii)  Temporary toilets

viii)  Insurances

iX) Cleaning and security

X) Temporary accommodation for workers

Main notice boards, sub-contractors boards, etc. are excluded
and if required will be reimbursed to the Contractor, as a non-
schedule item.

Where the work to be executed is for MINOR NEW WORKS (NOT
repairs or Renovations) and the Contractor is required to provide
for Works Risk Insurance, an additional percentage will be
ADDED to the Preliminaries as indicated below. Percentage to
provide for Works Risk Insurance = 1 % (Only applicable when
specifically required by the Ministry of Defence and Veterans
Affairs)

The Contractor shall pay and recover all deposits and pay all
charges and fees necessary for construction purposes and such
deposits, fees and charges are hereby expressly included in the
Preliminaries percentage applicable.

GCC 41.1 ())

The meaning of “exceptionally inclement weather” will be deemed
to be weather which is not only extreme or severe but exceeding
that which, on evidence of past years, could reasonably not have
been expected; or as otherwise defined by the Namibia
Metrological Service.

The Contractor is, in addition to the above, to make allowance for
normal vagaries of the weather in the programming of the Works.

GCC41.2
Note

Notwithstanding the provisions of this clause, the Preliminaries
shall be adjusted on the basis as defined in SCC 40.3
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GCC43.1

The currency of the Employer’s country is: Namibian Dollars.

GCC44.1

All rates, amounts and sums provided in this document are fixed
and valid for the twelve-month period starting 01/07/2025 to
30/06/2026. The rates will be escalated for the second year at a

rate of 6% per annum and at a further rate of 6% per annum
for the third year.

The Ministry of Defence and Veterans Affairs will not entertain nor
pay any claims for increases in the cost materials and / or labour
other than as provided for herein.

The percentage adjustment will only be applicable to the provided
unit rates and labour rates at bid stage and is NOT applicable to
district factors, preliminary factors and non-scheduled materials.

Any work authorised, ordered or commenced, but not yet
completed by the contractor during the year in which the purchase
order was issued will be paid for at the provided rates of that year
and no adjustment will be applicable on any work done to complete
the purchase order during the following year.

GCC45.1

The proportion of payments retained is 10 (ten) percent of the
value of the work and materials valued, until such time as the
amount retained equals 5 (five) percent of the contract sum,
excluding VAT.

GCC 45.2

Replace this clause with the following:

The remaining amount retained in accordance with GCC 45.1 will
only be released and paid to the Contractor when the Defects
Liability Period has passed and the Project Manager has certified
that all Defects notified by the Project Manager to the Contractor
before the end of this period have been corrected.

Liguidated
Damages

GCC 46.1

The following liquidated damages will apply in the event of the
Contractor failing to bring the Works to Completion by the agreed
date or any extended period:

TYPE OF CONTRACT & VALUE PENALTY PER
IN N$ CALENDAR DAY
Type Value

Emergency repairs for three consecutive No further
times not attended to within 3 hours after [allocation of work
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receipt of a confirmed instruction
Normal repairs Exceeding N$ 300.00 per
day
50,000.00
Renovations and Not Exceeding
New N$ 300.00 per
Construction day
150,000.00
Renovations and
New
Construction| Exceeding N$ 500.00 per
day
150,000.00
Penalties will be limited to a maximum of 5% of the Contract
Sum including VAT.
GCC47.1 The Bonus for the whole of the Works is NOT APPLICABLE
GCC 48.1 The Advance Payments shall be: NOT APPLICABLE
GCC 49.1 The Performance Security amount is:

The Contractor shall upon the allocation of a project submit a
Performance Security as per the format contained in the Schedule:

Where the Contract Sum is less than N$ 100,000.00, no
performance guarantee will be required from the Contractor.

In all other cases, the Performance Guarantee shall a Bank
Guarantee from an approved Namibian commercial bank for 5 per
cent of the Contract Sum and shall remain in force and effect until
sixty (60) days after the date of practical completion of the Works
as a whole and shall be lodged with the Ministry of Defence and
Veterans Affairs for safe-keeping.
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No security containing any clause that allows the bank or
insurance company to withdraw from their undertaking before (60)
sixty days after practical completion or that stipulates an expiry
date will be accepted.

Failure to submit the above security within the required time period,
will result in NO amounts being certified for payment to the
Contractor until such time as this condition has been met.

GCC 50 Day works will be APPLICABLE

GCC52.3 “...payment is filed under subsection [Insert number]...” should
read “... payment is filed under subsection 52.1...”

E. Finishing the Contract

GCC 55.1 Notwithstanding the provisions in this clause, a detailed account
of the total amount that the Contractor deemed payable under the
contract will be delivered to the Project Manager within 90 (ninety)
days of issuance of the Completion Certificate. The detailed
account shall include inter alia all documents in support of any
statement of his rights for the purpose of preparing the final
account, and if so requested by the Ministry of Defence and
Veterans Affairs, shall furnish all invoices with receipts or proof of
payment for all non-scheduled items and those for which
provisional sums or prime cost amounts are allowed

The Contractor shall be supplied with a copy of the final account
for his approval and signature. Should the Contractor not object
thereto or fails to sign the final account within three months of date
of issue thereof, it shall be deemed that he has accepted the final
account.

GCC 56.1 Where guarantees are required, the Contractor shall obtain a
written guarantee, addressed to the Ministry of Defence and
Veterans Affairs from the firm or company supplying the materials
and / or executing the work and shall submit the guarantee to the
Accounting Officer within fourteen days of having been requested
to do so.

The guarantee shall state:

a) that the workmanship, materials and installation are
guaranteed for a specified time from the date of practical
completion of the Works, and

b) that any defects that may arise during the specified time shall
be made good at the expense of the firm or company
supplying the materials and / or executing the work, and

Initial Here ..........



67

GCC Clause

Reference Special Conditions

c) that the defects will be made good upon the written notice
from the Accounting Officer of the Ministry of Defence and
Veterans Affairs to do so

“As-built marked-up drawings” shall be provided to the Ministry of
Defence and Veterans Affairs no later than: AT COMPLETION

“Operating and maintenance manuals should be supplied to the
Ministry of Defence and Veterans Affairsby the Contractor no later
than: AT COMPLETION

GCC 56.2 Amount to be withheld should the maintenance and operation
manuals not be provided is 1% of the Final Contract Amount.

GCC 57.2 (9) The maximum number of days is: 60 calendar days

GCC 57.2 (h) “...or in executing the Contract, pursuant to GCC Clause 57.1”
should read “...or in executing the Contract, pursuant to GCC
Clause 58.1.”

GCC57.3 “...under GCC Sub-Clause 56.2...” should read “...under GCC

Sub-Clause 57.2...”

GCC5h9.1 “.....shall issue a certificate for the value of the work done and
Note Materials ordered less advance payments....” should read “shall
issue a certificate for the value of the work done and Materials
delivered to site less advance payments...”

GCC 59.1 The percentage to apply to the value of the work not completed,
representing the Employer’s additional cost for completing the
Works, is 10 (ten) percent.
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SECTION VII = PRO-FORMA PERFORMANCE SECURITY

APPENDIX TO CONTRACT
PERFORMANCE SECURITY (BANK GUARANTEE)

[The bank, as requested by the successful Bidder, shall fill in this form in
accordance with the instructions indicated]

Date: [insert date (as day, month, and year) of Bid Submission]

Procurement Reference No. and title: [insert no. and title of bidding process]
Bank’s Branch or Office: [insert complete name of Guarantor]

Beneficiary: [insert complete name of Purchaser]

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number]

We have been informed that [insert complete name of Supplier] (hereinafter called
"the Supplier”) has entered into Contract No. [insert number] dated [insert day and
month], [insert year] with you, for the supply of [description of goods and related
services] (hereinafter called "the Contract").

Furthermore, we understand that, according to the Conditions of the Contract, a
Performance Guarantee is required.

At the request of the Supplier, we hereby irrevocably undertake to pay you any
sum(s) not exceeding [insert amount(s?) in figures and words] upon receipt by us of
your first demand in writing declaring the Supplier to be in default under the Contract,
without cavil or argument, or your needing to prove or to show grounds or reasons
for your demand or the sum specified therein.

This Guarantee shall expire no later than the sixty days after the issuance of the
Completion Certificate and any demand for payment under it must be received by
us at this office on or before that date.

.......................................... Bank’s seal and  authorized  signature(s)

The Bank shall insert the amount(s) specified in the SCC and denominated, as specified in the SCC, in the
currency of the Contract.
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